
 
 

 

  STATE OF NORTH CAROLINA 
  DEPARTMENT OF TRANSPORTATION 

ROY COOPER  JAMES H. TROGDON, III 
GOVERNOR   SECRETARY 
 

May 30, 2017 
 

Addendum No. 1 
 
Contract No.:   C204035 
WBS Nos.:  45723.3.1 and 45734.3.1 
County: Rowan 
Project Description: Two (2) Express Design-Build Bridge Replacements in Division 9 
 
RE:  Addendum No. 1 to Final RFP 
 
June 6, 2017 Letting 
 
To Whom It May Concern: 
 
Reference is made to the Final Request for Proposals dated May 16, 2017. We have since 
incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the web address 
as follows: 
 
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr6-

Summer-Div06A 
 
Please note that all revisions have been highlighted in gray and are as follows:  
 
The Cover Sheet has been revised.  Please void the Cover Sheet and replace it with the revised 
Cover Sheet.   
 
The first page of the Table of Contents has been revised. Please void the first page in your 
proposal and replace it with the revised first page. 
 
Page No. 1 of the Project Special Provisions has been revised. Please void Page No. 1 in your 
proposal and replace it with the revised Page No. 1. 
 
Page No. 9 of the Project Special Provisions has been revised. Please void Page No. 9 in your 
proposal and replace it with the revised Page No. 9. 
 
If you have any questions or need additional information, I can be reached by telephone at (919)  
707-6900. 
  

Sincerely, 
 
 

R. E. Davenport, Jr., PE 
State Contract Officer 

Mailing Address: 
NC DEPARTMENT OF TRANSPORTATION 
CONTRACT STANDARDS  
AND DEVELOPMENT  
1591 MAIL SERVICE CENTER 
RALEIGH, NC  27699-1591 

Telephone: (919) 707-6900 
Fax: (919) 250-4119 

Customer Service:  1-877-368-4968 
 

Website: www.ncdot.gov 

Location: 
1020 BIRCH RIDGE DRIVE 

RALEIGH, NC 27610 
 

 

http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr6-Summer-Div06A
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr6-Summer-Div06A
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-- STATE OF NORTH CAROLINA-- 

DEPARTMENT OF TRANSPORTATION 
RALEIGH, N.C. 

 

FINAL REQUEST FOR PROPOSALS 

 

DESIGN-BUILD PROJECT 

 

T.I.P B-5767 & B-5778 
 

 

May 16, 2017 

Includes Addendum No. 1 Dated May 30, 2017 

 

 

VOID FOR BIDDING 

 
 
 

DATE AND TIME OF PRICE PROPOSAL OPENING:     June 6, 2017  AT 2:00 PM 
 

CONTRACT ID: C204035 
 

WBS ELEMENT NO. 45723.3.1 and 45734.3.1 
 

COUNTIES:   Rowan 
 

ROUTE NO.  Various 

 

MILES:  0.454 miles 
 

LOCATION:  Replacement of 2 Bridges in Rowan County 
 

TYPE OF WORK:  DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK 

CONTAINED IN THE REQUEST FOR PROPOSALS 

NOTICE: 
 

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED 

IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT 

FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER 

APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE 

LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL 

STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING 
SOURCES. 

 
___________ 

                              5% BID BOND OR BID DEPOSIT REQUIRED 

___________ 
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*** PROJECT SPECIAL PROVISIONS *** 

 

CONTRACT TIME INCENTIVE AND DISINCENTIVE      
07/12/07 DB1 G04A 

 

The date of availability for this contract is July 17, 2017, except that the Design-Build Team 

shall not begin ground disturbing activities, including utility relocations (this does not include 

permitted investigative borings covered under a Nationwide Permit No. 6) until a meeting is held 

between the NCDOT, the regulatory agencies and the Design-Build Team. 

 

The Design-Build Team shall not begin ground disturbing activities at any given site, until the 

applicable permits have been acquired for that site as stipulated in the Environmental Permits 

Scope of Work contained elsewhere in this Request for Proposals (RFP).  

 

The completion date for this contract is December 1, 2018.  

 

It is mutually agreed that time is of the essence in completing this contract and opening same to 

traffic.  It is further mutually agreed a delay in completing this work will result in damage due to 

increased engineering and inspection costs to the Department of Transportation, great hardship to 

the general public, public inconvenience, obstruction of traffic, interference with business, and 

increased cost of maintaining traffic. 

 

By reason of the necessity of expeditious completion of the work included in this contract, and 

placing and maintaining traffic on same, it is mutually agreed, the Contractor shall receive an 

incentive payment of One Thousand Dollars ($ 1,000.00) per calendar day for each day prior to 

December 1, 2018 that this work is completed.  Incentive payment shall be limited to a 

maximum of Seventy Five Thousand Dollars ($ 75,000.00).  No incentive payment shall be 

allowed for any calendar day after December 1, 2018 that this work remains incomplete.  This 

December 1, 2018 date shall be utilized in determining incentive payments and it shall not be 

revised for any reason whatsoever.  Incentive payment determined to be due the Contractor shall 

be paid by the Department within forty-five (45) calendar days after completion of all work.  No 

incentive payment shall be allowed if the contract is terminated under the provisions of 

Article 108-13 of the 2012 Standard Specifications. 

 

Disincentive of One Thousand Dollars ($ 1,000.00) per calendar day shall be assessed the 

Contractor for each day beyond December 1, 2018 for this contract that the work is not 

completed. 

 

The Engineer shall withhold the disincentives as they accrue from the amount of monies due on 

work performed in the contract. 

 

When observation periods are required by the special provisions, they are not a part of the work 

to be completed by the completion date and/or intermediate contract times.  Should an 

observation period extend beyond the final completion date, the acceptable completion of the 

observation period shall be a part of the work covered by the performance and payment bonds.
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(drilled piers versus piles) or a change to the superstructure type is proposed and accepted.  

Instead, such reduction in foundation depth or bridge length will result in an adjustment in partial 

payments to the Design-Build Team in accordance with the Project Special Provision entitled 

“Measurement and Payment.”  However, as an incentive to the Design-Build Team to provide an 

economical structural design, the Design-Build Team will be paid a lump sum of 15% of the 

total partial payment adjustment attributable to the reduced pay item quantities for Foundation 

Depth and/or Bridge Length, as applicable.  Said lump sum payment will be made upon approval 

of all design submittals, and receipt of all permits and FEMA compliance for a given bridge site. 

The 15% incentive will not apply to a bridge if the total partial payment adjustments noted above 

for that bridge are less than $5,000.00. 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS      
(9-1-11) (Rev. 3/19/14)  DB1 G58 

 

The Design-Build Team's attention is directed to the Standard Special Provision entitled 

"Availability of Funds - Termination of Contracts" included elsewhere in this RFP. The 

Department of Transportation's schedule of estimated completion progress for this project as 

required by that Standard Special Provision is as follows: 

 

Fiscal Year              Progress (% of Dollar Value) 

 

2018 (07/01/17 – 06/30/18)    81% of Total Amount Bid 

2019 (07/01/18 – 06/30/19)    19% of Total Amount Bid 

 

The Design-Build Team shall also furnish its own progress schedule in accordance with Article 

108-2 of the 2012 Standard Specifications for Roads and Structures. Any acceleration of the 

progress as shown by the Design-Build Team's progress schedule over the progress as shown 

above shall be subject to the approval of the Engineer. 
 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(10-16-07)(Rev. 5-25-16)  EDB1 G066 
 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required, 

unless the additional participation is used for banking purposes. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm.
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